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SECTION B Supplies or Services and Prices

L SUPPLIES/SERVICES

CLIN DESCRIPTION
0601 Have Ham Modulator Subsystem (SOW 3. 1}

MAX ESTIMATED COST

BASE FEE

MAX AWARD FEE

TOTAL COST + AWARD FEE
MATERIAL ESTIMATED COST
MATERIAL FEE

CLIN TOTAL

i R

0002 Have Ham Modulator Circuit Card Assemblies (SOW 3.2)

MAX ESTIMATED COST

BASE FEE

MAX AWARD FEE

TOTAL COST + AWARD FEE
MATERIAL ESTIMATED COST
MATERIAL FEE

CLIN TOTAL

AR I IR A= R

0603 Have Ham Circuit Card Assemblies (SOW 3.3}

MAX ESTIMATED COST

BASE FEE

MAX AWARD FEE

TOTAL COST + AWARD FEE
MATERIAL ESTIMATED COST
MATERIAL FEE

CLIN TOTAL

Rl i L R
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0004 Technique Controller Modulator (TCM) (SOW 3.4)

MAX ESTIMATED COST

BASE FEE

MAX AWARD FEE

TOTAL COST + AWARD FEE
MATERIAL ESTIMATED COST
MATERIAL FEE

CLIN TOTAL

93 2 0 0BT o e

0005 Technique Controller Moduclator CPU and CPUIF Card Sets (SOW 3.5)

MAX ESTIMATED COST

BASE FEE

MAX AWARD FEE

TOTAL COST + AWARD FEE
MATERIAL ESTIMATED COST
MATERIAL FEE

CLIN TOTAL

LI IR R R R R

0006 Technique Controller Modulator RFI Cards (SOW 3.6)

0006AA SOW 3.6.1 (Sixteen Each)
MAX ESTIMATED COST
BASE FEE
MAX AWARD FEE
TOTAL COST + AWARD FEE
MATERIAL ESTIMATED COST
MATERIAL FEE
CLIN TOTAL

LA R R )

0006AB SOW 3.6.2 (Five Each)
MAX ESTIMATED COST
BASE FEE
MAX AWARD FEE
TOTAL COST + AWARD FEE
MATERIAL ESTIMATED COST
MATERIAL FEE
CLIN TOTAL

YT Y9 69 A R




0607

0008

0009

0010

TCM Dual Serro Cards (SOW 3.7)

MAX ESTIMATED COST
BASE FEE

MAX AWARD FEE

TOTAL COST + AWARD FEE
MATERIAL ESTIMATED COST
MATERIAL FEE

CLIN TOTAL

TCM RGS AM Cards (SOW 3.8)

MAX ESTIMATED COST

BASE FEE

MAX AWARD FEE

TOTAL COST + AWARD FEE
MATERIAL ESTIMATED COST
MATERIAL FEE

CLIN TOTAL

TCM Noise and Noise RF Cards (SOW 3.9)

MAX ESTIMATED COST
BASE FEE

MAX AWARD FEE

TOTAL COST + AWARD FEE
MATERIAL ESTIMATED COST
MATERIAL FEE

CLIN TOTAL

Radar Transmitting Set (SOW 3.10)

MAX ESTIMATED COST
BASE FEE

MAX AWARD FEE

TOTAL COST + AWARD FEE
MATERIAL ESTIMATED COST
MATERIJAL FEE

CLIN TOTAL

N68936-99-D-003 1
0006
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Thus task order is SEVERABLE _ X NON-SEVERABLE

II.

lL

FUNDING PLAN

Base Fee and Award Fee will be paid in accordance with Section B of the basic contract.
Award Fee schedule and allocation by period appears in Attachment (2) to this order.

Retmbursement of allowable cost shall not exceed the aggregate amouats indicated
below, and the contractor will not be reimbursed by the Government for allowable costs
incurred hereunder in excess of such amount. The estimated total cost, base fee plus
award fee, and CPAF of this task order are as follows:

Estimated Cost (Incl. Materials):
Estimated Base Fee Plus Award Fee:
Estimated CPAF:

In accordance with the clause entitled “Limitation of Cost (APR 1984)” FAR 52.232-20,

the amount presently available for payment by the Government and allotted to this Task
Order i* This amount covers the entirety of CLIN 0006AA.

CLINs 0001 — 0005 and 0007 — 0010 remain unfunded. The contractor shall not
commence performance under CLINs 0001 — 0005 and 0007 — 0010 until funding is

provided.

ACCOUNTING AND APPROPRIATION DATA:
See Section G herein.

The incremental funding is allocated to CLIN 0006AA only, as follows:

Estimated Cost (Incl. Materials):
Estimated Base Fee Plus Award Fee:

Estimated CPAF:

The balance to fully fund the Task Order i- The incremental funding
awarded as of this modification will provide for approiximatel}- of the effort.

SCOPE

The scope of this Task Order is contained within the Statement of Work (SOW),
Attachment (1), dated 4/25/01, entitled: “TASK ORDER 0006 THREAT SIMULATORS
SUBSYSTEM SUPPPORT.”




IV.

VI.

VIIL

IX.
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PLACE OF DELIVERY/FOB DESTINATION

The articles to be furnished shall be delivered and all transportation charges paid by the
supplier to the Naval Air Warfare Center, Weapons Division, Point Mugu, CA.
Deliveries will be accepted Monday through Thursday from 8:00 AM to 4:30 PM. No
deliveries will be received on Fridays.

Contract Data Requirement Lists (CDRLs) and their associated Data Item Descriptions
(DIDs) are contained int Exhibit (1) and (2).

INSPECTION AND ACCEPTANCE

Inspection and acceptance will be performed at destination by the Contracting Officer’s
Representative (COR).

SHIP TO/MARK FOR

Each shipment will be clearly marked to show the following information:

SHIP TO: MARK FOR:

Receiving Officer Contract Number: N68936-99-D-0031
NAWCWD Delivery Order 0006

Point Mugu, CA 93042 ATTN: Tom Williams, Code 539400F

PERIOD OF PERFORMANCE

The period of performance for CLIN 0006AA is from May 1, 2001 to April 30, 2002, a
period of twelve (12) months. The delivery schedule for the other CLINs will be
established at the time of their funding. The overall period of performance of this Task
Order shall not exceed 14 July 2003.

ITRAVEL

Approval for travel shail be obtained in writing from the COR in advance of travel.
Cosls associated with any travel not so approved by the COR will be disallowed.

CONTRACTING OFFICER’S REPRESENTATIVE (COR)

The COR is responsible for monitoring the performance, progress and overall technical
management of this task order. The contractor should contact the COR regarding
technical questions or problems. Any deviation from the terms of this order effected by
the contractor and anyone else other than the cognizant Contracting Officer will not bind
the Government.
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The only exceptions to this limitation are those deviations formalized by proper
contractual documents executed by the Contracting Officer before this task order is
complete. Deviations include understanding, agreements, modifications, and change
orders.

The contractor will provide the Contracting Officer with written notification whenever he
believes that the COR has requested any effort outside the scope of this order. The
contractor shall not act under such technical instruction until the Contracting Officer has
determined whether such effort is within the scope of the order. If the Contracting
Officer determines that the requested effort is outside the scope of the order, the
contractor need only perform after the Contracting Officer issues a change order. On all
problems that pertain to the terms of the contract or task order, the contractor will contact
the Contracting Officer.

Contracting Officer:
Mr. Nathan Simpson
Naval Air Warfare Center, Weapons Division
Code 230000E, Building 65
Point Mugu, CA 93042-5001
(805) 989-1303 DSN 351-1303
FAX (805) 989-3656 or FAX DSN 351-3656

COR:
Ms. Rosie Vorwerk
Naval Air Warfare Center, Weapons Division
Code 535000D
(760} 939-0260

Technical Assistant (TA):
Mr. Tom Williams
Naval Air Warfare Center, Weapons Division
Code 539400E
Point Mugu, CA 93042-5001
(805) 989-3538 or DSN 351-3538

SECTION G Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

ACRN:

AA:

AMOUNT;
1711507 J2EM 311 B2208 0 068342 2D N63126  EM300 000 150P

REQUISITION NO.: N63126-1110-89XK
JOB ORDERNO.: C534J1BBCIO0 (Exp. 30 Sep 03 )
REFERENCE DOCUMENT NO.: N0001901RXB209W

REFERENCE DOCUMENT ACRN: AA
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SECTION I List of Documents, Exhibits and Other Attachments

Table Of Contents

DOCUMENT TYPE DESCRIPTION PAGES DATE
Attachment | SOwW 7 4/25/1
Attachment 2 AWARD FEE PLAN 12 4/19/01
Exhibit 1 CDRLs A001 through A003 2 3/07/01
Exhibit 2 DID DI-ADMIN-86925 2 01/05/90
DID DI-NDTI-8080913 4 01/24/97
DID DI-MGMT-80555 2 3/30/88

NOTE: Attachment 2, and Exhibits | and 2, arc not included herein due to
the limitation of PD2 Application to accept PDF, Excel, and FileMakerPro
files. They are therefore delivered to NAFI as separate files as well.

ATTACHMENT (1)

TASK ORDER 0006
THREAT SIMULATORS SUBSYSTEM SUPPORT

STATEMENT OF WORK
(ATSO2)

1.0 SCOPE. The Contractor shall design, develop, prototype, fabricate and test the subsystems
listed below for the AN/ULQ-21(V), AN/ALQ-167 ECM Simulators and various Threat Radar
Simulators. Each subsystem provided by the Contractor shall be based on the Government’s
applicable specification and/or current drawing package.

2.0 APPLICABLE DOCUMENTS

2.1 Military Standards
MIL-DTL-31000 Technical Data Packages

MIL-STD-100Engineering Drawings

MIL-STD-130 Identification Marking of U.S. Military Property

MIL-S8TD-461 Requirements For Control of Electromagnetic Interference Characteristics of
Sub-Systems and Equipment

MIL-STD-704 Aircraft Electric Power Characteristics

MIL-STD-810Environmental Test Methods - Engineering Guidelines (Guidance Only)
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2.1.1 Other Government and Industrial Docurnents

161 1A59650
I61TASTIB62
161 TAST1863
1611AST1869
1611AST1R74
161 TASLIB7E
[61TAST1882
1611AS11886
1611AS11895
161 1AS11891
1611AS12320
[611A512366
1611AS12382
1611AS12370
161 1AS12378
1611A5149
1236A82100
1236A82230
1611A8989
161 1AS1540
1611AS732-2
IS0 9000

Have Ham Modulator Technical Data Package (TDP)
Have Ham Modulatos CPU CCA Technical Data Package
Have Ham Modutator RGS CCA Technical Data Package
Have Ham Medulator Serro CCA Technical Data Package
Have Ham Modulator ICU CCA Technical Data Package
Have Ham CPU CCA Technical Data Package

Have Ham AM CCA Technical Data Package

Have Ham [CU CCA Technical Data Package

Have Ham Analog Receiver CCA Technical Data Package
Have Ham Digital Recetver CCA Technical Data Package
Technigue Controller Modulator (TCM) Chassis TDP
CPUIF Circuit Card Assembly

Bual Serro Circuit Card Assembly

RGS AM Circuit Card Assembly

Noise and Noise RF Circuit Card Assembly

Receiver, Transmitter, Radar (IFM)

Radar Transmitting Sct (UPT-2ZA)

Radar Transmitting Set (UPT-2X)

Memory Modulator (Tadpole)

Memory Modulator (E/F Band Target Generator)
Modulator, Polarization

International Standards Orpanization Quality Standard

2.1.2 Specifications/ Technical Requirements Documents

ATS-TRD-1063
ATS-TRD-104
ATS-TRD-105
ATS-TRD-106
ATS-TRD-107
ATS-TRD-108
ATS-TRD-109

13672-EW319
ATS-5P635
ATS-SP-663
13672-EW316
13672-EW316

13672-EWI1201A

Technique Controller Modulator (TCM)

Technique Controller Modulator Central Processor Unit (CPU CCA)

Technigue Controller Modulator Central Processor Unit Interface (CPU I/F CCA)
Technigue Controlier Modutator RF Circuit Card Assembly (RF CCAI

Technigue Controller Modulator Noise Circuit Card Assembly (NZE CCA)

Technique Controlier Modulator Dual Serro Circuit Card Assermnbly (Dual Serro CCA)
Technique Controtler Modulator Range Gate Stealer AM Cireuit Card Assembly (RGS
CCA}

Recetver, Transmitter, Radar (IFM)

Radar Transmitting Set (UPT-2A)

Radar Transmitting Set (UPT-2X)

Modulator, Memory (Tadpole)

Modulator, Memory (E/F Band Target Generator)

Modulator, Polarization

3.0 REQUIREMENTS. The Contractor shall fabricate and deliver hardware and update documentation for the

following ECM simulator subsystems: HAVE HAM Modulator, Have Ham Modulator Circuit Card Assemblics,
HAVE HAM Circuit Card Assemblies, Technique Controller Modulator (TCM), Technique Controller Modulator
Circuit Card Assemblies, Radar Transmitting Set (UPT-2X), Tasking shall include cxisting subsystem variant
design; subsystems fabrication; documentation updates reflecting current designs/fabricated subsystems; and
verification and validation of existing design documentation. This effort shall be performed under the premises of

1SO-9000.

3.1 Have Ham Modulator. The Contractor shall provide five (3) Have Ham Modutators. The modulator shatl meet
the drawing package requirements referenced in paragraph 2.1.1 and shall incorporate any new design specifications
and/or requirements provided by the Government, The Contractor shall anatyze and rescarch the use of alternate
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vendors, availability of parts, and manufacturing processes te reduce cost and improve modultator
capability/upgradeability. The Contractor shall document any proposed design changes and obtain approval from
the Government prior to upgrade fabrication in accordance with CDRL A001. Upon Government approval the
Contractor shall update all design documentation to reflect the as-built configuration. The Contractor shall generate
documentation on a Government approved Contractor CAD/CAE system in accordance with SOW paragraph 2.1, at
a level of detail sufficient for additional modulator procurement in accordance with CDRL A001. All
documentation shall conform to the current drawing package's use of nomenclature and format unless otherwise
directed.

The Contractor shall design, conduct and provide test data for all individual RF components, cables and wiring
harnesses within each unit. This shafl include capturing the performance characteristic of each part within the
system (i.e. Amplificr power, saturation level, loss.). The Contractor shall also conduct an acceptance test in
accordance with the requirements referenced in SOW paragraph 2.1.1. The contractor shall provide a summary of
all test results with each modulator delivered in accordance with CDRL AQ02. The Contractor shall provide
engineering and test support at the Government’s Pt. Mugu facility for final checkout and systems integration,

3.2 Have Ham Modulator Circuit Card Assemblies. The Contractor shall provide thirteen (13) sets of Have Ham
Modulator Circuit Card Assemblics (CCAs). These CCAs sets shall consist of one Have Ham Modulator CPU, one
Have Ham Modulator RGS, two cach Have Ham Medulator Serro, and one Have Ham Modulator 10U CCAs, The
Have Ham Modulator CCAs shall meet the drawing package requirements referenced in paragraph 2.1.1 and shall
incorporate any new design specifications and/or requirements provided by the Government. The Contractor shall
analyze and rescarch the use of alternate vendors, availahility of parts, and manufacturing processes to reduce cost
and improve modulator capability/upgradeability. The Contractor shall document any proposed design changes and
obtain approval from the Government prior to upgrade fabrication in accordance with CDRL A001. Upon
Government approval the Contractor shall update all design documentation to reflect the as-built configuration. The
Contractor shall generate documentation on a Government approved Contractor CAD/CAE system in accordance
with SOW paragraph 2.1, at a level of detail sufficient for additional Have Ham Modulator CCAs procurement in
accordance with CDRL A001. All documentation shall conform to the current drawing package's use of
nomenclature and format unless otherwise directed.

3.3 Have Ham Circuit Card Assemblies. The Contractor shall provide thirteen (13) sets of Have Ham Circuit Card
Assemblies (CCAs). These sets shall consist of one Have Ham CPU CCA, one Have Ham AM CCA, One Have
Ham 1CU CCA, one Analog Receiver CCA and One Digitai Receiver CCA. The circuit card assemblies shall meet
the drawing package requirements referenced in paragraph 2.1.1 and shall incorporate any new design specifications
and/or requirements provided by the Government. The Contractor shall analyze and research the use of alternate
vendors, availability of parts, and manufacturing processes to reduce cost and improve modulator
capability/upgradeability. The Contractor shall document any proposed design changes and obtain approval from
the Government prior to upgrade fabrication in accordance with CDRL A0OI. Upon Government approval the
Contractor shall update all design documentation to reflect the as-built configuration. The Contractor shall generate
documentation on a Government approved Contractor CAD/CAE system in accordance with SOW paragraph 2.1, at
a fevel of detail sufficient for additional circuit card assembly procurement in accordance with CDRL AO0L. All
documentation shall conform to the current drawing package's use of nomenclature and format untess otherwise
directed.

3.4 Techntque Controller Modulator (TCM).  The Contractor shail pravide five (3) Technique Controller
Modulators, The Technique Controller Modulator shall meet the drawing package requirements referenced in
paragraph 2.1.1 and shall incorporate any new design specifications and/or requirements provided by the
Government. The Contractor shatl analyze and rescarch the use of alternate vendors, availability of parts, and
manufacturing processes to reduce cost and improve Technigue Controlier Modulator capability/upgradcability,
The Contractor shall document any proposed design changes and obtain approval from the Government prior to
upgrade fabrication in accordance with CDRL A00L. Upon Government approval the Contractor shall update all
design documentation to reflect the as-built configuration. The Contractor shatl generate documentation on a
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Government approved Contractor CAD/CAE system in accordance with SOW paragraph 2.1, at a level of detail
sufficient for additional Teehnique Controller Modulator procurement in accordance with CDRL A001. All
documentation shatl conform to the current drawing package's use of nomenclature and format unless otherwise
directed.

The Contractor shall design, conduct and provide test data for alf individuat RF components, cables and wiring
harnesses within cach unit. This shatl include capturing the performance characteristic of each part within the
system. The Contractor shall also conduct an acceptance test in accordance with the requirements referenced in
SOW paragraph 2.1.1. The contractor shall provide a summary of all test resubts with each modulator delivered in
accordance with CDRL A002. The Contractor shall provide enginecring and test support at the Government’s Pt.
Mugu facility for final checkout and systems integration.

3.5 Technique Controtler Modulator (TCM) CPU and CPUIF Card Sets.  The Contractor shall provide five (5)
Technique Controller Modulator CPU and CPU Interface (CPUIF) card sets, The cards shall meet the drawing
package requirements referenced in paragraph 2.1.1 and shall incorporate any new design specifications and/or
requirements provided by the Government. The Contractor shall analyze and rescarch the use of alternate vendors,
availability of parts, and manufacturing processes to reduce cost and improve card capability/upgradeability. The
Contractor shall document any proposed design changes and obtain approval from the Government prior to upgrade
fabrication in accordance with CDRL A001. Upon Government approval the Contractor shall update all design
documentation to reflect the as-built configuration. The Contractor shall gencrate documentation on a Government
approved Contractor CAD/CAE system in accordance with SOW paragraph 2.1, at a level of detai] sufficient for
additional card precurement in accordance with CDRL A00L. All documentation shall conform to the current
drawing package's use of nomenclature and format unless otherwise directed.

3.6 Technigue Controller Modulator RF1 Cards.  The Contractor shall provide a minimum of five (5) and a
maximum of twenty one (21) Technique Controller Modulator RF1 Modules, in the quantitics listed in the following
paragraphs. The modules shall meet the drawing package requirements referenced in paragraph 2.1.1 and shall
incorporate any new design specifications and/or requirements provided by the Government. The Contractor shall
analyze and research the use of alternate vendors, availability of parts, and manufacturing processes to reduce cost
and improve card capability/ upgradeability. The Contractor shall document any proposed destgn changes and
obtain approvat from the Government prior to upgrade fabrication in accordance with CDRL AOC1. Upon
Government approval the Contractor shall update all design documentation to reflect the as-built configuration, The
Contractor shall generate documentation on a Government approved Contractor CAD/CAE system in accordance
with SOW paragraph 2.1, at a level of detail sufficient for additional module procurement in accordance with CDRL
A001. All documentation shall conform to the current drawing package's use of nomenclature and format unless
otherwise directed.

The Contractor shall corduct an acceptance test in accordance with the requirements referenced in SOW paragraph
2.1.1. The contractor shall provide a summary of all test results with cach card delivered in accordance with CDRL
AOO2. The Contractor shall provide engineering and test support at the Government's Pt Mugu facility for final
checkout and systems integration.

3.6.1 Sixteen {(10) each RF]1 Modules.

3.6.2 Five (5) cach RFI Modules

3.7 Technigue Controller Modulator Dual Serrg Cards.  The Contractor shall provide five {5) Technique Controller
Modulater Dual Serro cards. The cards shall meet the drawing packase requirements referenced in paragraph 2.1.1
and shall incorporate any new design specifications and/or requirements provided by the Government. The
Contractor shall analyze and rescarch the use of alternate vendors, availability of parts, and manufacturing processes
to reduce cost and improve card capability/ upgradeability. The Contractor shall decument any proposed design
changes and obtain approval from the Government prior to upgrade fabrication in accordance with CDRE AD01.
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Upon Government approval the Contractor shall update atl design documentation to reflect the as-built
configuration. The Contractor shall generate documentation on a Government approved Contractor CAD/CAE
system in accordance with SOW paragraph 2.1, at a level of detail sufficient for additional card procurement in
accordance with CDRL AO01. All documentation shalt conform to the current drawing package's use of
nomenclature and format unless otherwise directed.

3.8 Technigue Controller Modulator RGS AM Cards. The Contractor shall five {5) Technique Controller
Modulator RGS AM cards. The cards shall meet the drawing package requirements referenced in paragraph 2.1.1
and shall incorporate any new design specifications and/or requirements provided by the Government. The
Contractor shall analyze and rescarch the use of alternate vendors, availability of parts, and manufacturing processes
to reduce cost and improve card capability/ upgradeability. The Contractor shall document any proposed design
changes and obtain approval from the Government prior to upgrade fabrication in accordance with CDRL AGO1,
Upen Government approval the Contractor shall update atl design documentation to reflect the as-built
configuration. The Contractor shall generate documentation on a Government approved Contractor CAD/CAE
system in accordance with SOW paragraph 2.1, at a level of detail sufficient for additional card procurement in
accordance with CDRL A0OL. All documentation shall conform to the current drawing package's use of
nomenclature and format unless otherwise directed.

3.9 Technique Controller Modulator Noise and Noise RE Cards. The Contractor shall provide five (5) Technique
Controller Modulator Noise cards. The cards shall meet the drawing package requirements referenced in paragraph
2.1.1 and shall incorporate any new design specifications and/or requirements provided by the Government. The
Contractor shall analyze and research the use of alternate vendors, availability of parts, and manufacturing processes
to reduce cost and improve card capability/ upgradeability. The Contractor shafl document any proposed design
changes and obtain approval from the Government prior to upgrade fabrication in accordance with CDRL A001.
Upon Government approval the Contractor shall update all design documentation to reflect the as-built
configuration. The Contractor shall generate documentation on a Government approved Contractor CAD/CAE
system in accordance with SOW paragraph 2.1, at a level of detail sufficient for additional card procurement in
accordance with CDRE A0OL. All documentation shall conform to the current drawing package's use of
nomenclature and format unless otherwise directed.

3.10 Radar Transmitting Set (UPT-2X). The Contractor shall provide five (3) Radar Transmitting Sets (UPT-2X).
The Radar Transmitting Set shall meet the drawing package requircments referenced in paragraph 2.1.1 and shall
incorporate any new design specifications and/or requirements provided by the Government. The Contractor shali
analyze and research the use of alternate vendors, availability of parts, and manufacturing processes to reduce cost
and improve Radar Transmitting Set capability/upgradeability. The Contractor shall document any proposed design
changes and obtain approval from the Government prior to upgrade fabrication in accordance with CDRL A0,
Upon Government approval the Contractor shall update all design documentation to reflect the as-built
configuration. The Contractor shatl generate documentation on a Government approved Contractor CAD/CAE
system in accordance with SOW paragraph 2.1, at a level of detail sufficient for additional Radar Transmitting Set
procurcment in accordance with CDRL A001. All documentation shall conform 1o the current drawing package's
use of nomenclature and format unless otherwise directed,

The Contractor shalt conduct an aceeptance test in accordance with the requirements referenced in SOW paragraph
2.1.1. The contractor shall provide a summary of all test results with each Radar Transmitting Set delivered in
accordance with CDRL AO02. The Contractor shall provide engineering and test support at the Government’s Pt.
Mugu facility for final checkout and systems integration.

4.0 SCHEDULE. Work shall commence upon award of this task order based on CLIN releases. Completion of all
work is scheduled for 14 July 2003, The Contractor shall provide a proposed schedule for cach CLIN prior to start
of work.




The period of performance will be as follows:
Have Ham Modulator

Have Ham Modulator Circuit Card Assemblies
Have Ham Circuit Card Assemblics
Technique Controtler Modulator {TCM)

CPU and CPUIF Circuit Card Assemblics
RF1 Circuit Card Assembly

Dual Serro Circuit Card Assembly

RGS AM Circuit Card Assembly

Noise and Noise RF Circuit Card Assemblics
Radar transmitting Set (UPT-2X)

5.0 SPECIAL CONSIDERATIONS

5.1 Technical Coordinator

The Technical Coordinator for this task order is:
Tom Williams

Code 539400E

NAWCWPNS, Pt Mugu

Telephone (805) 989-583-3538

Alternate Technical Coordinator:

Ben Rasnick

Code 539400E
NAWCWPNS, Pt Mugu
Telephone (803) 989-3338

(3.1}
(3.2)
(3.3)
(3.4)
(3.5)
(3.6)
(3.7
(3.8)
(3.9
{3.10)
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12 months after exercised
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5.2 Drawings. The drawings listed in SOW paragraph 2.1.1 will be provided as Government Furnished Data (GFD)
to the Contractor for the subsystems referenced in SOW paragraph 3.0. Any additionai required data shall be
identified by the Contractor during the coursc of work, The Contractor shall identify documentation that s

maintained at the Contractor's facility.

5.3 Test Equipment, In order to facilitate the development of ATE capability referenced in paragraph 3.4 the
Goverament will furaish both an AN/USM-641 and an AN/GLM-10 test set as Government Furnished Test

Equipment {GFE).

5.4 Individual Test Equipment, To reduce overall program costs the fotlowing specialized test equipment will be
loaned on an as-required basis as GFE to the Contractor to support Contractor subsystem-level fabrication and

testing efforts:

8328A Transmission Line Test Set
Manufacturer: Hewlett Packard
Quantity: 1

494P Programmable Spectrum Anatyzer
Manufacturer: Tektronics
Cuantity: 1

8672A Synthesized Signal Generator
Manufacturer: Hewlett Packard
Quantity: |




N68936-99-D-0031
0006
Page 14 of 14

436A Power Meter
Manufacturer: Hewlett Packard
Quantity: 1

3.5 Government Furnished Material. In order to reduce delivery time the Contractor may request the loan of long
lead items in Government stock with subsequent replenishment. The material may be provided at the Goverament's
option if existing or projected stock levels will not negatively impact the Government.

5.6 Security Classification. UNCLASSIFIED

5.7 Travel. Non-local travel may be required in the performance of this delivery order to participate in technical
interchange meetings and to rescarch/gather technical information at Point Mugu. Attendance at Technical
Interchange and Rescarch Mectings on site at Pt. Mugu, CA is required within 72 hours of initial government
request. Travel estimates shall be based upon a maximum of 18 trips for three (3) people to Pt. Mugu, CA.

3.8 Reports. In support of this task order, the Contractor will deliver a monthly status report that includes a
summary of work performed, problems encountered, problems resobved, current schedules and information,
including period and cumulative funds/hours expended, in accordance with CDRL A003. This report will be
provided to the Technical Coordinator no later than 10 working days following the end of the Contractor's
monthly accounting period.




